सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA34428396067879T
Certificate Issued Date	:	01-Feb-2021 11:04 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ VIJAYANAGAR/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKACRSFL08507275378395907
Purchased by	:	N KEMPARAJU
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	N KEMPARAJU
Second Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION BBMP
Stamp Duty Paid By	:	N KEMPARAJU
Stamp Duty Amount(Rs.)	:	300 (Three Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 172/2020-21, Dtd : 01.02.2021

I.This Agreement, entered this day 01... of. Feb 2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after SRI KEMPARAJU N, Narasappa No.2148/A, 3rd Main road, 5th Cross,Near Goverment PU College, RPC Layout, Hampinagar, Vijayanagar, North Bangalore, Bangalore-560 040. (Here in called Contractor) of Other part.

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority

Scanned by CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Improvements to Roads in ward no 13 Shettyhalli division Indent No:45981

Est Cost: 25.00 Lakhs PCode-1771

Job Code: 013-20-000016

Administrative Approval: EE /DD/AS/128/2020-21, Dt: 23.09.2020.

Technical Sanction: SE /DZ/TS/98/2020-21, Dt: 07.11.2020.

Tender Notification No& Date: No:BBMP/EE/DD/Ten/22/2020-21, Date:17.11.202

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.21,40,459.00 (Rupees Twenty One Lakh Forty Thousand Four Hundred Fifty Nine Only) Which is (-) 4.06% Below SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	91,000.00	562232	25.01.2021	Canara Bank, Kumara Park, West
Difference Amount	65,000.00	562233	25.01.2021	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

Scanned by CamScanner